

SECTION 01010

SUMMARY OF WORK

PART 1. GENERAL

1.01 SECTION INCLUDES

- A. Work by Authority
- B. Authority Furnished Products
- C. Contractor Use of Site and Premises
- D. Future Work
- E. Work in State Highways
- F. Work Sequence
- G. Authority Occupancy
- H. Unit Costs

1.02 WORK BY AUTHORITY

- A. Authority will provide Highway Occupancy Permits for all work in Pennsylvania Department of Transportation Rights-of-Way.
- B. Authority will provide Permits required for working in Railroad Rights-of-Way.

1.03 AUTHORITY FURNISHED PRODUCTS

- A. None.

1.04 CONTRACTOR USE OF SITE AND PREMISES

- A. Limit use of site and premises to allow:
 - 1. Authority occupancy.
 - 2. Use of site and premises by public.
- C. Construction Operations: Limited to areas noted on Drawings.
- D. Time Restrictions for Performing Work: None.
- E. Utility Outages and Shutdown: None.

1.05 FUTURE WORK

- A. None.

1.06 WORK IN STATE HIGHWAYS

- A. State Highway Inspection Fees

1. The Contractor shall include in his pricing, the cost for all State Highway inspection fees. These fees shall be paid to the Pennsylvania Department of Transportation (PennDOT) by the Authority and deducted from any amount due the Contractor, or shall be paid to the Authority by the Developer at the time the pre-construction conference is held.
- B. PennDOT Specifications
1. The Contractor is advised that strict adherence to PennDOT Specifications, Publication 408, dated 1990 and Chapter 459, Occupancy of Highways by Utilities of the Pennsylvania Code, Title 67, dated July 1989 is mandatory on all Work being done in the State Highways.
 - a. Latest revision to both publications shall apply.

1.07 WORK SEQUENCE

- A. Construct Work to accommodate Authority's requirements during the construction period, coordinate construction schedule and operations with Engineer.

1.08 AUTHORITY OCCUPANCY

- A. The Authority will occupy the site during entire period of construction for the conduct of normal operations.
- B. Cooperate with Contractor to minimize conflict, and to facilitate Authority's operations.
- C. Schedule of Work to accommodate this requirement.

1.09 UNIT COSTS

- A. When bidding, the Contractor shall take into consideration the additional costs that may be incurred when working on PennDOT or Railroad Rights-of-Way.
- B. No additional compensation will be allowed by the Authority.

END OF SECTION